



**UNIVERSITY OF ENGINEERING & TECHNOLOGY,  
PESHAWAR**

No. 004/Tech\_Committee/Abbottabad

Dated: September 11, 2024

**Technical Committee Report for the evaluation of technical bids**

In pursuance of the Notification No. 003/Tech\_committee/Abbottabad dated 06.09.2024 seeking the clarifications about different concerns in various Electrical Laboratories, a meeting was conducted regarding the technical evaluation of the technical bids for the Electrical Engineering Laboratories under the project "Strengthening of Abbottabad Campus of UET Peshawar. Total four (04) numbers of vendors have submitted their bids with details as follows.

1. M/S Complete Engineering Solutions
2. M/S Inara Technologies
3. M/S Reliance Services
4. M/S Paragon Office Solutions

The replies and clarifications as submitted by (i) M/S Complete Engineering Solutions and (ii) M/S Inara Technologies through the PMU, Abbottabad campus were discussed. The final technical evaluation lot wise report is given in Table as follows.

S.No.	Lab / lot detail	Vendors	Technical evaluation
1	Circuits Lab – Basic Electrical & Electronic Technology (Part 1 – Import purchase)	M/S Complete Engineering Solutions	Bid is complete and as per required specification.
		M/S Inara Technologies	Bid is complete and as per required specification.
2	Circuits Lab – Digital technology and embedded system (Part 1- Import purchase)	M/S Complete Engineering Solutions	Bid is complete and as per required specification.
		M/S Inara Technologies	Bid is complete and as per required specification.
3	Power Engineering and Alternative Energy Laboratory (Part 1 – Import purchase)	M/S Complete Engineering Solutions	Both bids are complete and as per required specification.
		M/S Inara Technologies	

*Handwritten signature/initials*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*

*Handwritten signature*



**UNIVERSITY OF ENGINEERING & TECHNOLOGY,  
PESHAWAR**

4	Electric Machines, Power Electronics & Drives Laboratory (PART 1 – Import purchase)	M/S Complete Engineering Solutions	Both bids are complete and as per required specification.
		M/S Inara Technologies	
5	Measurement Lab Equipment (Part 1 – Import purchase)	M/S Complete Engineering Solutions	Both bids are complete and as per required specification.
		M/S Inara Technologies	
6	Central Electrical Workshop (Part 1 – Import Purchase)	M/S Complete Engineering Solutions	Both bids are complete and as per required specification.
		M/S Inara Technologies	
7	Central Electrical Workshop (Part 2 – Import Purchase)	No bid for this lot	item no. 57 PCB prototyping machine with software is not quoted by any vendors. No bid for this lot.
8	Computer and Allied Facilities (Local purchase)	M/S Reliance Services	Bid is complete and as per the required specification.
		M/S Paragon Office Solutions	Bid is complete and as per the required specifications.
9	Circuits Lab – Basic Electrical & Electronic Technology (part 2 – Local Purchase)	M/S Reliance Services	Bid is complete and as per the required specifications.
10	Circuits Lab – Digital Technology and Embedded Systems (Part2 - Local Purchase)	M/S Reliance Services	Bid is complete and as per the required specifications.
11	Power Engineering and Alternative Energy Lab (Part 2 – Local Purchase):	M/S Reliance Services	Bid is complete and as per the required specifications.
12	Electric Machines, Power Electronics & Drives Laboratory (Part 2 – Local Purchase)	M/S Reliance Services	Bid is complete and as per the required specifications.

*my 2 = 1 - her*

*AB* *Najam* *14/21* *Abdul Karim* *Fayaz* *Page 2 of 3*



**UNIVERSITY OF ENGINEERING & TECHNOLOGY,  
PESHAWAR**

13	Measurement Lab Equipment PART 2 – Local Purchase)	M/S Reliance Services	Bid is complete and as per the required specifications.
14	Central Electrical Workshop (Part 3 – Local Purchase)	M/S Reliance Services	Bid is complete and as per the required specifications.

**Engr. Najvia**  
(Member)  
Lecturer,  
Department of Electrical  
Engineering, Jalozai  
Campus

**Engr. Muhammad Rizwan**  
(Member)  
Lecturer,  
Department of Electrical  
Engineering, Jalozai  
Campus

**Engr. Muhammad Farhan**  
(Member)  
Lecturer,  
Department of Electrical  
Engineering, Jalozai  
Campus

**Dr. Abid Ullah**  
(Member)  
Assistant Professor,  
Department of Electrical  
Engineering, Jalozai  
Campus

**Dr. Akhtar Nawaz Khan**  
(Secretary of the Committee),  
Associate Professor,  
Department of Electrical  
Engineering, Jalozai  
Campus

**Prof. Dr. Syed Waqar Shah**  
(Convener of the Committee)  
Dean, Faculty of Electrical  
and Computer  
Engineering,  
UET Peshawar

Copy to:

1. The Project Director, Strengthening of Abbottabad Campus of UET Peshawar (for information please)
2. The PMU, Strengthening of Abbottabad Campus of UET Peshawar (for record please)